

D. *Phase One*.—The first phase of this project shall consist of necessary activities to establish two divisional committees of about ten members each who are agreed to be preeminent in their respective fields and to plan the approach for the substantive phase of the project. [deletion made as amendment to implement phase two.]

The members of one divisional committee—which might tentatively be labeled “Advisory Committee on Socio-Economic Urban Research Problems”—would include one or more physical scientists and engineers concerned with the analysis of housing and urban problems and a senior liaison member on part-time assignment from HUD. The final product of this committee in Phase One will be a proposal for Phase Two.

The members of the other divisional committee—which might tentatively be labeled “Advisory Committee on Urban Technology”—would include one or more social or behavioral scientists concerned with the analysis of housing and urban problems and a senior liaison member on part-time assignment from HUD. The final product of this committee in Phase One will be a proposal for Phase Two.

E. *Phase Two*.—The second phase of this project would be planned and implemented separately by each of the two advisory committees established in Phase One, with the advice and assistance of other relevant NRC Divisions and other specialized personnel as may be appropriate. Upon acceptance of the proposal, this second phase would be funded by HUD at a level which would permit it to be competently staffed and to conduct its work in part through conferences. The Government elects and the Academy agrees to execute Phase Two of Contract H-829 effective October 30, 1967.¹

F. *Time of Submission of Reports*.²—Phase Two shall be completed by August 1, 1968.

1. Informal advice and interim reports will be submitted by the Contractor not later than May 1, 1968.

2. A final, coordinated report by the Contractor which reflects consideration of the five major topics outlined in Clause I, A and other topics as may be appropriate will be submitted not later than August 1, 1968.

G. *Reports and Coordination*.³—The National Academy of Sciences, in coordination with the National Academy of Engineering, through appropriate operating divisions of the National Research Council shall conduct the work of Phase II, as planned by the NAS-NAE Advisory Committee on Urban Technology and the NAS-NAE Advisory Committee on Social and Behavioral Urban Research and as executed by these two committees and such subcommittee and consultant groups as the committees may establish. The activities of the two committees shall be coordinated by appropriate means established by the presidents of the two academies. The Government Technical Representative shall attend meetings and conferences as appropriate.

1. The coordinated final report shall seek to set forth a long-range strategy for research and development on urban affairs which will warrant broad non-partisan support. The strategy shall seek to set forth a time scale for R&D efforts, e.g., “immediate”, “short-term”, and “long-range”, and options within each. Immediate and short-term efforts should be oriented toward immediately useful results and toward establishing the necessary conditions for long-term success of the Department’s R&D efforts.

2. Final reports and principal interim reports shall be delivered concurrently to the following, or their successors designated in writing by the Contracting Officer:

(a) Mr. T. F. Rogers, Director, Urban Technology and Research, Department of Housing and Urban Development.

(b) Mr. William B. Ross, Deputy Under Secretary for Policy Analysis and Program Evaluation.

(c) Mr. George W. Wright, Office of the Deputy Under Secretary (Government Technical Representative for liaison, under Clause II, B).

¹ Last sentence added in Amendment #1.

² Replaces an earlier section F with same due dates.

³ Added by Amendment 1 for Phase Two.